STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

03/ 17/ 05
08- 1A1404
08- SBD- 247-0. 0/ 18. 0

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

PROPGOSALS | SSUED 8 FUND TOTAL HML
NUMBER OF BI DDERS 2 ENG NEERS EST
Bl D RANK Bl D TOTAL Bl
1 1, 464, 040. 00
2 1, 649, 960. 00

BI D SUMMARY DEPARTMENT
I N SAN BERNARDI NO COUNTY NEAR

YUCCA VALLEY FROM 0.8 KM NORTH OF
JUNCTI ON ROUTE 62 AND 247 TO

NEWVART RCAD
RUBBERI ZED CHI P SEAL

OF TRANSPORTATI ON Bl D245
PACE 1
03/ 21/ 05
CONTRACT CODE 'D '
21 CONTRACT | TEMS

FEDERAL Al D NONE

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -

0 TOTAL NUMBER OF WORKI NG DAYS 30
1,432,096.00 AMOUNT OVER 31, 944. 00 PERCENT OVER EST 2.23
DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 GRANI TE CONSTRUCTI ON  COVPANY 831 724-1011 CC PREF CLAI MED
00000089

P O BOX 50085 FAX 831 768-4021

WATSONVI LLE  CA 95077
2 MANHOLE ADJUSTI NG CONTRACTORS 323 558-8000 CC PREF CLAI MED

I NC
9500 BEVERLY ROAD
PI CO RIVERA CA 90660

00398443
FAX 323 558- 8055

3. 0%



08- 1A1404 Bl D245
08- SBD- 247 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

03/ 17/ 05 03/ 21/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 CHRI SP COVPANY STRI PI NG
FONTANA CA
TI TAN PREPARE WATER POLLUTI ON CONTROL PROGRAM

REDDI NG CA



08- 1A1404 Bl D245

08- SBD- 247 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

03/ 17/ 05 03/ 21/ 05
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 CHRI SP COVPANY ITEMS 7, 8, 19 AND 21
FONTANA CA
K R C SAFETY COVPANY | TEM 4
VI SALIA CA
MATI CH CORPORATI ON | TEM5 17 AND 18

SAN BERNARDI NO CA



08- 1A1404 Bl D245

08- SBD- 247 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
03/ 17/ 05 03/ 21/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 5, 000. 00 5, 000. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 16, 000. 00 16, 000. 00
3 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 36, 000. 00 36, 000. 00
4 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 462, 380. 00 462, 380. 00
5 120200 FLASHI NG BEACON ( PORTABLE) EA 2 5, 000. 00 10, 000. 00
6 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 2 10, 000. 00 20, 000. 00
7 150714 REMOVE THERVOPLASTI C TRAFFI C STRI PE M 360 4.00 1, 440. 00
8 150715 REMOVE THERVOPLASTI C PAVEMENT MARKI NG M2 30 30. 00 900. 00
9 152438 ADJUST FRAME AND COVER TO GRADE EA 6 500. 00 3, 000. 00
10 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 320 50. 00 16, 000. 00
11 190185 SHOULDER BACKI NG TONN 1,292 15. 00 19, 380. 00
12 365001 SAND COVER TONN 310 15. 00 4, 650. 00
13 370120 ASPHALT- RUBBER Bl NDER TONN 480 380. 00 182, 400. 00
14 374002 ASPHALTI C EMULSI ON ( FOG SEAL COAT) TONN 42 300. 00 12, 600. 00
15 375030 SCREENI NGS ( HOT- APPLI ED) TONN 3, 400 45. 00 153, 000. 00
16 390095 REPLACE ASPHALT CONCRETE SURFACI NG VB 450 300. 00 135, 000. 00
17 390102 ASPHALT CONCRETE ( TYPE A) TONN 8,010 40. 00 320, 400. 00
18 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 44 300. 00 13, 200. 00
19 840515 THERVOPLASTI C PAVEMENT MARKI NG MR 30 40. 00 1, 200. 00
20 840560 THERVOPLASTI C TRAFFI C STRI PE M 40, 300 .70 28, 210. 00
( SPRAYABLE)
21 850122 PAVEMENT MARKER EA 2,910 8. 00 23, 280. 00

( RETROREFLECTI VE- RECESSED)
TOTAL 1, 464, 040. 00



08- 1A1404 Bl D245

08- SBD- 247 SUMMARY OF REMAI NI NG BI DDERS PAGE 5
03/ 17/ 05 03/ 21/ 05
| TEM SECOND
Bl D AMOUNT

1 2, 000. 00 2000. 00
2 4,000. 00 4000. 00
3 30, 000. 00 30000. 00
4 456, 800. 00 456800. 00
5 3, 000. 00 6000. 00
6 3, 000. 00 6000. 00
7 2.25 810. 00
8 24. 80 744. 00
9 1, 000. 00 6000. 00
10 17. 25 5520. 00
11 17.00 21964. 00
12 19. 30 5983. 00
13 334. 00 160320. 00
14 300. 00 12600. 00
15 40. 25 136850. 00
16 375. 00 168750. 00
17 69. 70 558297. 00
18 338. 00 14872. 00
19 41.70 1251. 00
20 .70 28210. 00
21 7.90 22989. 00
TOT 1, 649, 960. 00



